STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. DPS-10-2(114)
CONTROL NO. 42103A
CALL NO. 420
KEARNEY EAST BYPASS INTERCHANGE
LETTING DATE: JUNE 16, 2011

The Schedule of Items is amended as follows:
1. In Group 1, the bid item “Excavation” has been eliminated.

2. In Group 1, the bid item “Excavation, Borrow” has been eliminated.

3. In Group 1, the bid item “Earthwork Measured in Embankment” has been added
with a quantity of 641,392.000 CY.

4. In Group 1, the bid item “Right-of-Way Markers” has been added with a quantity of
75.000 EACH.

5. In Group 1A, the quantity for the bid item “24” Corrugated Metal Pipe” is incorrect and
should read 900.000 LF.

6. In Group 1B, the quantity for the bid item “24” Corrugated Metal Pipe” is incorrect and
should read 770.000 LF.

The EBS generated bid items sheets must show these corrections or the bid will be
considered void.
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Page 1 of the Proposal is amended as follows:
1. The CONTRACT TIME is amended to read 270 WORKING DAYS.

2. The DBE Goal of 5.0% is amended to read 6.0%.

* k k% %

On page 47 in the Special Provisions, the first sentence in the provision titled
PROSECUTION AND PROGRESS (Winter Work) is void and superseded by the following:

Paragraph 3 of Subsection 108.02 in the Standard Specifications is amended to provide
that the working day count on this project will be suspended from 12-4-11 through 4-1-12; and
12-2-12 through 3-31-13.

* k k % %



Project No. DPS-10-2(114)
Addendum No. 1
Page 2

On page 53 in the Special Provisions, in the section tittled Whooping Crane, T & E
Conservation Conditions, the first sentence of the second paragraph is void and superseded
by the following:

All construction activities in the immediate area of the proposed highway interchange
and for a distance of 0.5 mile north from I-80 along the realigned Cherry Avenue shall
occur between one hour after sunrise to one hour before sunset from February 13

through May 16 (spring migration season), and from October 1 through November 16
(fall migration season).

* k k % %

The Special Provisions are amended to include the following:
EXISTING 1-80 PAVEMENT

The depth of the existing I-80 concrete pavement is 12 inches with no asphaltic concrete
overlay.

* k k k%

On plan sheet 2-N1, the EARTHWORK table is void and superseded by the new table
depicted on the attached sheet.
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Plan sheets 73 and 94 are amended as follows:
1. The following note is void:

All abutment piles, excluding wing pile, shall be
started in holes predrilled to elevation 2140.00.

2. Inthe CORRUGATED METAL PIPE (CMP) SLEEVES table, the SLEEVE LENGTH
(feet) for both Abutment No. 1 and Abutment No. 2 are amended to read 20’-0”.

* k k k%

On plan sheets 116 and 134, the following note is void:

All exposed pipe piles shall be filled with concrete. This concrete shall be
Class “47B” with a minimum compressive strength of 3,000 psi. This concrete
shall be subsidiary to the Pay Item “PIPE PILING”.

* k k k%

On plan sheets 129 and 147, in the BILL OF BARS table for MEDIAN, the length of the
S452 Bar (4’-9”) is amended to read 1’-7 V2"

* k k % %
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Pages 160 and 161 of Special Plan 9C are amended as follows:

1. On plan sheet 160, the SUMMARY OF QUANTITIES table for Abutment No. 1 is
amended as follows:

a. The quantity for 24” Corr. Metal Pipe Sleeves — Concrete Alternate — is
amended to read 450 LF.

b. The quantity for 24” Corr. Metal Pipe Sleeves — Steel Alternate — is amended
to read 385 LF.

2. On plan sheet 161, the SUMMARY OF QUANTITIES table for Abutment No. 2 is
amended as follows:

a. The quantity for 24” Corr. Metal Pipe Sleeves — Concrete Alternate — is
amended to read 450 LF.

b. The quantity for 24” Corr. Metal Pipe Sleeves — Steel Alternate — is amended
to read 385 LF.

* k k % %

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Michael Stoltenberg
for Claude Oie
Construction Engineer
Issued: June 8, 2011
CO0:420AD106

NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.
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EARTHWORK
- EARTHWORK
: EXCAVATION | MEASURED
LOCATION STATION TOD STATION AVAILABLE N
: : tCU, YDS.) | EMEANKMENT
- {CU. YDS.)
South of [-80
N=10 11+00.00 - 11+50.00 0 8.349
Ramp 2 4200+00.00 - 4230+00.00 1024 54.962
Ramp 3 4302+75.00 - 4320+00.00 314 48.073
Sub Totol 1,338 111,384
North of [~-80 to South of Plotte River . _
N-10 14+50.00 - 23+50.00 18 161,692
Ramp 1 4102+75.00 - 4119+25.00 386 39,518
" Ramp 4 4400+75.00 ~ 4429+75.00 462 45,132
Pony. Loke Connector Rood | 8900+50.00 ~ BYOT+00.00 0 14,429 -
Pony Laoke Rood 9101+50,00 - 9117+00.00 397 2,696
First Street 9001+00.00 - 9024+50.00 588 47,359
sub Totaol 1,851 - 310,826
Nor+th of Plaotte River to Project End
N-10 25+50.00 ~ 74+00.00 10.411 210,430
E. Access Reoad 7501+00.00 - 7S503+50.00 320 399
Cherry Avenue 8706+00.00 ~ 8735+00.00 5,310 4,840
11th Street 9204+00.00 - 9220+00.00 4,693 3.513
Sub Totol 20,734 219,182
TOTAL 23,923 641,392




